Approved for Release 2000/38/7; CA-RDP81B00878R000600048943 of 1

	Contract Number	7 - 1918	Purchase Request No. SP-60-2-5-93					
		1		Contractor's Exhibit No.#5180				
TEM	P.R. Amendment Number PART NUMBER	NOMENCLATURE	UNIT PACK	STATUS CODE	TOTAL QTY.	UNIT PRICE	TOTAL PRICE	
	SP-75P-48	FITTING	EA	C1258	4	DONE UNDER	1918	
•	SP-75P-11	MOUNT	EA	C1258	3	DONE UNDER	1918	
3.	SP-75P-41	FITTING	EA	C1257	5	DONE UNDER	1918	
	SP-75P22-5	TUBE	EA	C1259	3	DONE UNDER	1918	
· ·	5995-NL-055 (1-0032)	CABLE ASSY	EA		5	CANCEI	LED	
· ·	SP-NL	BELT SANDING 2" MED GRIT	EA	B596	24	\$.69	\$16. 56	
٠.							\$16.56	
١.				·				
) .								
LO.								
1.								
12.								
L3•								
14.								
15.			<u> </u>					
16.								
17.								
18.				<u> </u>				
ESTIM	ATED DELIVERY:	m 2 - 90 days a	and bal	ance - 45	days.	STATI	NTL	
				AUTHORIZI	ED BY:	A		
Pric this	es are fair and reason Exhibit is hereby app	nable and proved.		to the pr	rice for	nts prices o mula in effe ibit. l JAN	ect on	
NTL .	\$16.56						3-17-	

CONTRACTING OFFICER

1B00878R000600040143-9

STATINTL

	Approved For Release 2000/08/07: CIACUSTOMER NO 1 Contractor Name SP Contract Number 1917 - 1918 P.R. Amendment Number 1			File No						
TEM	PART NUMBER	NOMENCLATURE	UNIT PACK	STATUS CODE	TOTAL QTY.	UNIT PRICE	TOTAL PRICE			
•	NO CHANGE									
	NO CHANGE									
	NO CHANGE									
	NO CHANGE			-						
	CANCEL						-			
·	NO CHANGE									
7•										
8.										
9•										
10.										
11.			 							
12.										
13.										
14.										
15.				1						
16.										
17.				 						
18.						1	.1			
ESTIN	ESTIMATED DELIVERY:			STATINTL						
Pric	ces are fair and reas s Exhibit is hereby	asonable and approved.		AUTHORIZ Contract to the p date of	or warra	ants prices mula in efi	Conform Tect on			
	gned:			Signed:		VT RACTOR)	(DA			

CONTRACTING OFFICER